Monday, 15 February 2016 18:04:22

DashBoard Blue English Logout

Welcome **H V YARRAPPAREDDY**

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2015-16 /RD/WORK_INDENT17833	bbmp_spcom_prj-Dr. J RAVISHANKAR	06/02/2016 12:11:39	06/02/2016 13:07:17	11/02/2016 16:14:20	Approve	Approved subject to the following conditions; (1) Availability of grants to this work. (2) Tender validity to be ensured.	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16 /RD/WORK_INDENT17833	bbmp_eic-M R VENKATESH(I/C) EIC	01/02/2016 16:16:50	05/02/2016 15:39:03	06/02/2016 12:11:39	Approve	Recommanded for approval.	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16 /RD/WORK_INDENT17833	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	19/12/2015 15:50:47	01/01/2016 16:28:59	01/02/2016 16:16:49	Approve	This work is sanctioned under P-3089 (Special Development Works in 7 CMC and 1 TMC area in BBMP). Tender invited on EE/BTP/BBMP/E-PMT/01 /2015-16 Dt:01.09.2015, and tender opened on Date:28.10.2015. Three bidders participated for this work L1 bidder M.N.Shashidhar Quoted Rs. 4846589.31 S R Rate, L2 bidder M RAJASHEKAR quoted 4846648.57 (-0.001) Below, L3 bidder H J SANJAY REDDY Quoted Rs. 4985851.1 (+2.87) Above. Hence recommended for the rates quoted by L1 bidder M.N.Shashidhar Quoted Rs. 4846589.31 S R Rate for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16 /RD/WORK_INDENT17833	bbmp_se_yel-K M VASU(I/C) YELAHANKA	08/12/2015 14:17:33	19/12/2015 15:50:07	19/12/2015 15:50:47	Approve	This work is sanctioned under P-3089 (Special Development Works in 7 CMC and 1 TMC area in BBMP). Tender invited on EE/BTP/BBMP/E-PMT/01 /2015-16 Dt:01.09.2015, and tender opened on Date:28.10.2015. Three bidders participated for this work L1	Approved Document		Completed

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
							bidder M.N.Shashidhar Quoted Rs. 4846589.31 S R Rate, L2 bidder M RAJASHEKAR quoted 4846648.57 (-0.001) Below, L3 bidder H J SANJAY REDDY Quoted Rs. 4985851.1 (+2.87) Above. Hence recommended for the rates quoted by L1 bidder M.N.Shashidhar Quoted Rs. 4846589.31 S R Rate for your kind approval.			
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2015-16 /RD/WORK_INDENT17833	bbmp_ee2_yel-H V YARRAPPAREDDY	30/10/2015 11:30:04	30/10/2015 12:26:51	08/12/2015 14:17:32	Approve	This work is sanctioned under P-3089 (Special Development Works in 7 CMC and 1 TMC area in BBMP). Tender invited on EE/BTP/BBMP/E-PMT/01 /2015-16 Dt:01.09.2015, and tender opened on Date:28.10.2015. Three bidders participated for this work L1 bidder M.N.Shashidhar Quoted Rs. 4846589.31 S R Rate, L2 bidder M RAJASHEKAR quoted 4846648.57 (-0.001) Below, L3 bidder H J SANJAY REDDY Quoted Rs. 4985851.1 (+2.87) Above. Hence recommended for the rates quoted by L1 bidder M.N.Shashidhar Quoted Rs. 4846589.31 S R Rate for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-K M VASU	30/10/2015 11:30:04	30/10/2015 11:30:04	30/10/2015 11:30:04	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2015-16 /RD/WORK_INDENT17833	bbmp_ee2_yel-K M VASU	30/10/2015 11:29:53	30/10/2015 11:30:00	30/10/2015 11:30:03	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2015-16 /RD/WORK_INDENT17833	bbmp_ee2_yel-K M VASU	30/10/2015 11:26:05	30/10/2015 11:28:55	30/10/2015 11:29:53	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2015-16 /RD/WORK_INDENT17833	bbmp_ee2_yel-K M VASU	30/10/2015 11:25:30	30/10/2015 11:25:42	30/10/2015 11:26:05	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2015-16 /RD/WORK_INDENT17833	bbmp_ee2_yel-K M VASU	28/10/2015 15:00:02	30/10/2015 11:25:27	30/10/2015 11:25:30	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-K M VASU	28/10/2015 15:00:01	28/10/2015 15:00:01	28/10/2015 15:00:01	Submit		Approved Document		Completed
Tender Schedule /	Perform approval for Draft Tender Schedule with	bbmp_ee2_yel-K M VASU	15/10/2015 17:13:26	15/10/2015 17:17:07	15/10/2015 17:17:07	Approved		Approved Document		Completed

Comparative Statement

Tender Nu BBMP/2015-16/RD/WORK_INDENT17833
Tender Na Improvements to Roads and Drains at Kodigehalli Village Surroundings in Ward No. 08, Kodigehalli Sub Division.

SNo	Item Name	Item Code	Unit	Estimate	Estimate	Total Amou	M.N.Shashidhar Quoted Ra	Total Amou	M RAJASHEKAR Quoted Ra	Total Amou	H J SANJAY REDDY Quoted Ra	Total Amount
1	charges of 100 KVA generator	1	HR	36.00	495	17820	495.0	17820	495.0	17820	550.0	19800
2	g of existing structures	2	Cum	73.49	954.72	70162.37	954.72	70162.37	1042.2	76591.28	1042.0	76576.58
3	g of existing structures	3	Cum	153.36	993.6	152378.5	993.6	152378.5	250.56	38425.88	1000.0	153360
4	excavation by manual means in	4	Cum	623.10	75.6	47106.36	75.6	47106.36	83.16	51817	83.0	51717.3
5	n of embankment with	5	Cum	95.85	166.32	15941.77	166.32	15941.77	311.04	29813.18	171.0	16390.35
6	and laying in position plain	6	Cum	325.13	4847	1575918	4847.04	1575918	5136.92	1670167	5070.0	1648409
7	and constructin g granite /	7	Cum	107.35	3585.6	384914.2	3585.6	384914.2	3520.0	377872	3865.0	414907.8
8	With New stones	8	Cum	46.01	4773.6	219633.3	4773.6	219633.3	5159.0	237365.6	5159.0	237365.6
9	ruled pointing to coursed	9	sqm	340.80	92.88	31653.5	92.88	31653.5	97.0	33057.6	97.0	33057.6
10	and laying in position plain	10	Cum	20.83	5327.6	110974.7	5327.64	110974.7	5490.72	114371.7	5486.0	114273.4
11	and laying in position reinforced	11	Cum	71.88	6065.3	435972.3	6065.28	435972.3	6298.12	452708.9	6198.0	445512.2
12	TMT steel reinforcem ent for	12	Tonn	5.03	79056	397651.7	79056.0	397651.7	70509.96	354665.1	69805.0	351119.2

13	and removing centering,	13	sqm	248.62	292.68	72766.1	292.68	72766.1	316.72	78742.93	306.0	76077.72
14	and laying in position plain	14	Cum	184.80	5852.5	1081546	5852.52	1081546	5850.0	1081080	5852.0	1081450
15	De-watering with	15	sqm	1848.00	97.2	179625.6	97.2	179625.6	97.2	179625.6	106.0	195888
16	groove cutting for cement	16	Rm	84.10	124.2	10445.22	124.2	10445.22	124.2	10445.22	138.0	11605.8
17	Disposal of Debris shall be	17	Cum	571.97	73.57	42079.83	73.57	42079.83	73.57	42079.83	102.0	58340.94
	Total Summary Amount					4846589.3	4846589.31		4846648.57		4985851.10	
	% against Estimated Rate						0		0.001223		2.873398	
	% against CSR											
	Total Bid Amount						4846589.31 (L1)		4846648.57 (L2)		4985851.10 (L3)	